

HOLVECK EXCAVATING

5328 CROSS TIMBER RD EAST

GRANDVIEW, TX 76050

January 30, 2020

Johnson County

1102 E. Kilpatrick St., Suite B

Cleburne, TX 76031

817- 556-6384

Mr. Ralph McBroom

Holveck Excavating is the sole source provider for the construction of small projects such as bridge replacements, creating concrete headwalls and culverts on county roads in Johnson County, Texas. Specifically, Holveck Excavating is the sole source provider for Estimate number 1032 for County Road 915A, Estimate number 1029 for County Road 1015, and Estimate number 1030 for County Road 920 in Johnson County Texas

Cordially,

Holveck Excavating



Jeff Holveck, Owner

817-401-0486

HOLVECK EXCAVATING

5328 Cross Timber Rd E
 Grandview, TX 76050 US
 jholveck@gmail.com
 www.holveckexcavating.com

Estimate

ADDRESS

Kenny Howell
 County of Johnson
 3425 County Road 920
 Crowley, TX 76036
 United States

SHIP TO

Kenny Howell
 County of Johnson
 3425 County Road 920
 Crowley, TX 76036
 United States

ESTIMATE # DATE
 1030 01/23/2020

P.O. NUMBER
 CR920

ACTIVITY	QTY	RATE	AMOUNT
EXCAVATOR TRACK HOE WORK / Remove the 48" cmp, headwalls, fill and roadway and install 4- 48" CMP furnished by County. rock and base for backfill furnished by County. haul off of excess material hauled by county.	1	6,000.00	6,000.00
Other Charges concrete headwall approximately 30 ft x 6 ft on each end of culverts labor only	2	3,750.00	7,500.00
Other Charges concrete paving to be 6" thick approximately 1750 sq. ft. labor only	1,750	3.00	5,250.00
JOB MATERIALS rebar steel approximately 4625#	4,625	0.65	3,006.25
Thank you for the opportunity to bid this project.			
		TOTAL	\$21,756.25

Accepted By

Accepted Date

HOLVECK EXCAVATING
 5328 Cross Timber Rd E
 Grandview, TX 76050 US
 jholveck@gmail.com
 www.holveckexcavating.com

Estimate

ADDRESS
 Kenny Howell
 County of Johnson
 3425 County Road 920
 Crowley, TX 76036
 United States

SHIP TO
 Kenny Howell
 County of Johnson
 3425 County Road 920
 Crowley, TX 76036
 United States

ESTIMATE # DATE
 1032 01/23/2020

P.O. NUMBER
 915A N of 915

ACTIVITY	QTY	RATE	AMOUNT
EXCAVATOR TRACK HOE WORK / remove old CMP and excess material. replace with 3 - 48" CMP. pipe and rock and base furnished by County. excess material hauled by county.	1	5,700.00	5,700.00
Other Charges concrete headwall 35 x 7 with wing wall on west side	1	5,400.00	5,400.00
Other Charges concrete headwall 35 x 7 on east side of road	1	4,500.00	4,500.00
Other Charges concrete paving 6" thick approximately 1200 sq ft	1,200	3.00	3,600.00
Thank you for the opportunity to bid this project		TOTAL	\$19,200.00

Accepted By

Accepted Date