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STATE OF TEXAS §
COUNTY OF TRAVIS § ORIGINAL

COUNTY TRANSPORTATION
INFRASTRUCTURE FUND GRANT AGREEMENT

THIS AGREEMENT is made by and between the State of Texas, acting by and through the
Texas Department of Transportation, called the *State®, and  Johnson County, acting
by and through its duly authorized officials, called the “County.”

WITNESSETH

WHEREAS, Transportation Code, Chapter 256, Subchapter C allows for the Texas
Department of Transportation to make grants to counties for transportation infrastructure
projects located in areas of the state affected by increased oil and gas production; and

WHEREAS, The County has submitted its application for the Grant funding from the State
and its application was approved; and

WHEREAS, state law requires counties to meet certain contract standards relating to the
management and administration of State funds; and

WHEREAS, the Governing Body of the County has approved entering into this agreement by
resolution or ordinance which is attached to and made a part of this agreement as
Attachment A; and

NOW THEREFORE, the State and the County agree as follows:
AGREEMENT

1. Agreement Period. This agreement becomes effective when signed by the last party
whose signing makes the agreement fully executed. This agreement shall rematn in effect
until the Projects are completed or unless terminated as provided below.

2, Scope of Work. The County shall complete the transportation infrastructure projects as
proposed in its List of Transportation Infrastructure Projects defined in 3. below. The County
shall place the transportation infrastructure projects on the county road system.

3. List of Transportation Infrastructure Projects. The County is responsible to review the
list of projects listed on its previously submitted application for a grant from the fund and
create a List of Transportation Infrastructure Projects prioritizing its choice of projects which
can be performed with the grant amount awarded to the County by the State. Within thirty
(30) calendar days after final execution of this agreement, the County shall submit to the
State this List of Transportation Infrastructure Projects (in a format specified by the State).
This List of Transportation Infrastructure Projects shall include an estimated month and year
of starting construction and completing construction for each funded project including the
estimated project cost for each project. During the term of this agreement, updates to the
List of Transportation Infrastructure Projects may be made by the County. Updates can

e : mated Cost, changes In month of year of starting

County Transp Infra Fund Grant Agrmnt Page 1 of 7 April 1, 2014




Contract# Z77F 6l-127
District #__£..¢

Code Chart 64 #5027/
Project:Fhnson Z%/? CTIE Butiel

or completing construction, or adding or deleting projects. Any proposed new projects shall
include the same information as was required for projects submitted as part of the application
for a grant from the fund. Updated List of Transportation Infrastructure Projects or a
statement of no material change to the previously submitted list shall be submitted to the
State no less than semi-annually. Any update to the List of Transportation Infrastructure
Projects requires written concurrence from the State to the County.

4. Project Sources, Uses of Funds, and Reimbursement.

a. The State has authorized the total amount of grant award from the fund as shown in
Attachment B, Amount of Grant Award and Funding Commitments, which is attached
to this agreement. The expected cash contributions from the State, the County, or
other parties are shown in Attachment B. The State will reimburse only for allowable
project costs for this program in accordance with 43 TAC § 15.192.The County must
be in compliance with the requirements of this agreement to receive reimbursement of
project costs.

b. The County shall submit monthly billing statements or a statement that no construction
or maintenance work was performed during the previous month, in accordance with
procedures defined by the State, accompanied by a certification of work performed
during the previous month. Along with the billing statements submitted by the County,
it shall submit copies of all paid invoices and/or force account documentation. Within
thirty (30) days of receipt of a complete billing statement and supporting
documentation, the State will reimburse the County.

c. The County shall not commence construction of a funded transportation infrastructure
project prior to receipt of written approval from the State in accordance with
procedures defined by the State.

d. If the County commences performance on a transportation infrastructure project but
fails to complete the project, the State may seek reimbursement of all money received
by the County for that individual transportation infrastructure project.

e. For each transportation infrastructure project located on the State highway system, the
County shall contribute to the State (from the amount awarded to the County from the
fund and the County's matching funds) an amount equal to the allowable costs
incurred by the State for that project.

f.  The County may submit in writing to the State a proposed amendment during the term
of this agreement changing the order of projects on its List of Transportation
Infrastructure Projects or identifying additional project(s) or extended limits on an
approved project that contains all information required by rule for that project. If funds
are available within the amount awarded to the County, the State may execute the
proposed amendment allowing the County to use the available funds in the revised
order, for the additional project(s), or for extended limits on an approved project in the
County.

g. The state auditor may conduct an audit or investigation of any entity recsiving funds
from the State directly under this agreement or indirectly through a subcontract under
this agreement. Acceptance of funds directly under this agreement or indirectly

through a subcontract under this agreement acts as acceptance of the authority of the
state auditor, under the direction of the legislative audit committee, to conduct an audit
or investigation in connection with those funds. An entity that is the subject of an audit
or investigation must provide the state auditor with access to any information the state
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5. Project Responsibilities. The County is responsible for all aspects of the work
constituting this Project or list of projects unless otherwise indicated in this agreement. In
order to obtain reimbursement for eligible expenses from the State, the County shall certify to
the State in accordance with procedures defined by the State that they have complied with all
program requirements and applicable federal, state, and local laws and regulations.

6. Final Inspection. The County shall perform final inspection and acceptance of each
transportation infrastructure project when it is complete. The County shall send a copy of a
document evidencing inspection and acceptance of the project to the State within thirty (30)
days after the inspection is completed.

7. Right of Way and Real Property Acquisition. The County shall comply with all the
requirements of Title Il and Title Ili of the Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, Title 42 U.S.C.A. Section 4601et seq.

8. Suspension. If the State determines that the County has not been complying with 43,
TAC, Part |, Chapter 15, Subchapter O, the State may prohibit the County from continuing
with all projects on the List of Transportation Infrastructure Projects until the County
complies.

9. Termination of this Agreement. This agreement shall remain in effect until the
transportation infrastructure projects identified in the most current List of Transportation
Infrastructure Projects with concurrence from the State are completed and accepted by all
parties, unless the:
a. Agreement is terminated in writing with the mutual consent of the parties; or
b. Agreement is terminated because the County has breached the agreement for Failure
to Comply as stated in Paragraph 16.

10. Environmental Permitting and Regulatory Issues.

a. The County must comply with all applicable federal, state, and local environmental
laws and regulations and permitting requirements.

b. The County is responsible for coordination and environmental clearance.

c. The County is responsible for identification and assessment of any environmental
problems associated with the project(s) and for the cost of any environmental
problem's mitigation and remediation.

d. The County is responsible for providing any required public meetings or public
hearings for assessing and mitigating environmental Issues.

e. The County shall provide the State with written certification by a qualified professional
that all identified environmental problems have been remediated and that all required
pemmits and clearances from appropriate regulatory agencies have been obtained.

11. Compliance with Texas Accessibility Standards and ADA. The County shall ensure
that the plans for and the construction of the transportation infrastructure projects subject to
this agreement are in compliance with the Texas Accessibility Standards (TAS) issued by the
Texas Department of Licensing and Regulation, under the Texas Government Code, Chapter
469, Elimination of Architectural Barriers. The TAS establishes minimum accessibility
requirements to be consistent with minimum accessibility requirements of the Americans with
Disabilities Act (42 U.S.C. Section 12101 et seq.). The County shall provide written

County Transp Infra Fund Grant Agrmnt Page 3 of 7 April 1, 2014




Contract# L7770l /a7
District# 23X
Code Chart 64 #0727

Project:B/rt5an 0/ 777 F fund

certification to the State of compliance, or non-applicability, for each transportation
infrastructure project.

12. Project Maintenance. The County shall maintain any roadway on the County system
constructed under this Agreement after completion of the proposed work.

13. Historically Underutilized Business (HUB) Program Requirements. The County
shall comply with all applicable requirements of the Comptroller of Public Accounts (CPA)
Historically Underutilized Business (HUB) Program.

14. Grant Management Standards. The County must comply with the Uniform Grant
Management Standards promulgated by the Office of the Governor under 34 TAC Part 1,
Chapter 20, Subchapter | - Comptroller.

15. Certification.

Within sixty (60) days after the completion of a listed transportation infrastructure project, the
County must submit a written certification to the State in accordance with procedures defined
by the State that it has complied with the requirements for this grant awarded under 43 TAC,
Part 1, Chapter 15, Subchapter O, including a certification that the project has been
constructed in accordance with all applicable requirements, laws, rules and requirements.
The Certification must describe the allowable costs for the project and the amount
reimbursed from the fund.

16. Failure to Comply.

a. If the State determines that the County has not complied with one or more material
requirements of the grant rules, the State may prohibit the County from participating in
the program.

b. The prohibition from participating may continue until the State determines that the
County has complied with all material requirement of the applicable rule.

c. The State may remove the County’s project or projects from participation in the
program if the project(s) is not let or begun as force account work within three (3)
years of the execution of this agreement or within another reasonable period agreed to
by the State and the County.

d. Prior to exercising any remedies above or the remedy regarding reimbursement in
4.d., the State wili provide a written notice to the County identifying the applicable
requirement and specifying the failure to comply.

e. The County may respond in writing to the State with a reasonable schedule for the
County’s timely compliance with the applicable requirement, or if compliance is not
practical, with an alternative proposal that is acceptable to the State. Should the
County fail to deliver an acceptable response to the State within thirty (30) days after
the date that the County received the notice, the State may proceed with the
applicable remedies allowed by rule.

17. Amendments. An amendment to this agreement must be in writing and executed
jointly by the State and the County.

18. Remedies. This agreement shall not be considered as specifying the exclusive remedy
fqr any agreement default, but all remedies existing at law and in equity may be availed of by
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19. Notices. All notices fo either party by the other required under this agreement shall be
delivered personally or sent by certified or U.S. mail, postage prepaid, addressed to the party

at the following addresses:

County: State:
County Judge Roger Harmon Paul Spraggins
#2 Main Street, Room 120 2501 SW Loop 820
Cleburne, Texas 76033 Fort Worth, Texas 76133-2300
countyjudge@johnsoncountytx.org Paul Spraggins@txdot.gov

All notices shall be deemed given on the date delivered or deposited in the regular mail,
unless otherwise provided in this agreement. Either party may change the above address by
sending written notice of the change to the other party. Either party may request in writing
that notices shall be delivered personally or by certified U.S. mail and the request shall be

honored and carried out by the other party.

20. Legal Construction. In case one or more of the provisions contained in this agreement
shall for any reason be held invalid, ilegal, or unenforceable in any respect, that invalidity,
illegality, or unenforceability shall not affect any other provisions and this agreement shall be
construed as if it did not contain the invalid, illegal or unenforceable provision.

21. Responsibilities of the Parties.
a. The State and the County agree that neither party is an agent, servant, or employee of

the other party and each party agrees it is responsible for its individual acts and deeds
as well as the acts and deeds of its contractors, employees, representatives, and
agents.

b. To the extent permitted by law, the County agrees to indemnify and save hanmiess the
State, its agents and employees from all suits, actions or claims and from all flabHity
and damages resulting from any and all injuries or damages sustained by any person
or property in consequence of any neglect, error, or omission In the performance of
the design, construction, maintenance or operation of the Project by the County, its
contractors, subcontractors, agents and employees, and from any claims or amounts
arising or recovered under the Workers' Compensation Laws; the Texas Tort Claims
Act, Chapter 101, Texas Civil Practice and Remedies Code; or any other applicable
laws or regulations, all as from time to time may be amended.

¢. The parties expressly agree that this project is not a joint venture or enterprise.
However, if a court should find that the parties are engaged in a joint venture or
enterprise, then the County agrees to pay any liability adjudicated against the State for
gcr: and deeds of the County, its employees or agents during the parformance of this

ect.

d. The County shall also indemnify and save harmless the State from any and all
expense, including, but not limited to, attorney fees which may be incurred by the

aciviues by the County, its ages s, or employees.
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e. Should the County's transportation infrastructure project require the County or its

contractor to perform any work on State right of way, the County, by contract, shall
require each: (1) contractor and subcontractor it may hire to secure a policy of
insurance in the maximum statutory limits for tort liability, naming the State as an
additional insured under its terms; and (2) contractor it may hire to indemnify and hold

harmiess the County and the State from all claims, liability, and damages resulting
from the contractor's performance under a contract to do work.

22. Ownership of Documents. Upon completion or termination of this agreement, all
documents prepared by the State shall remain the property of the State. All data prepared
under this agreement shall be made available to the State without restriction or limitation on
their further use. All documents produced or approved or otherwise created by the County
shall be made available to the State upon request by the State. The originals shall remain
the property of the County.

23. Compliance with Laws. The parties shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, permitting requirements, and the orders and
decrees of any courts or administrative bodies or tribunals in any manner affecting the
performance of this agreement. When required, the County shall furnish the State with
satisfactory proof of this compliance.

' 24. Sole Agreement. This agreement constitutes the sole and only agreement between the

parties and supersedes any prior understandings or written or oral agreements respecting
the subject matter of this agreement.

25. Retention of Records and Inspection. The County shall keep a complete and
accurate record to document the performance of the work and to expedite any audit that
might be conducted. The County shall maintain all books, documents, papers, accounting
records and other documentation relating to costs. Records shall include, but not be limited
to, diaries, materials received (invoices), test reports, manufacturer's certificates, wamranties,
change orders, and time extensions. The County shall make those materials available to the
State or their duly authorized representatives for verification, review and inspection at Its
office during the contract period and for three (3) years from the date the final paymentis
received by the County or until any impending litigation, or claims are resolved.

26. Signatory Warranty. Each signatory warrants that the signatory has the necessary
authority to execute this agreement on behalf of the entity represented.
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THIS AGREEMENT IS EXECUTED by the State and the County in duplicate.

THE COUNTY

Signature ;
—QI-&EL_HD.ZM.&.,..C&;M e
Printeti Name and Title

s i q iy
Date '
THE STA S g (
die - 20 N
Kenneth Stewart

Interim Director of Contract Services
Texas Department of Transportation

O5/25 /s
Date 4 Ve
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