

OCT 22 2018

Approved

REQUEST FOR AGENDA PLACEMENT FORM

Submission Deadline - Tuesday, 12:00 PM before Court Dates

SUBMITTED BY: Ralph McBroom
TODAY'S DATE: October 11, 2018

DEPARTMENT: Purchasing

DEPARTMENT HEAD: Ralph McBroom

REQUESTED AGENDA DATE: October 22, 2018

SPECIFIC AGENDA WORDING: Consider and approve renewal of RFB 2017-713 Culverts with Contech Engineered Solutions at current pricing and with McCoy's Building Supply and Wilson Culverts, Inc. at revised pricing.

PERSON(S) TO PRESENT ITEM: Ralph McBroom C.P.M.

SUPPORT MATERIAL: (See attached)

TIME: 5 min <small>(Anticipated number of minutes needed to discuss item)</small>	ACTION ITEM: X WORKSHOP CONSENT: EXECUTIVE:
---	--

STAFF NOTICE:

COUNTY ATTORNEY:	IT DEPARTMENT:
AUDITOR:	PURCHASING DEPARTMENT:
PERSONNEL:	PUBLIC WORKS:
BUDGET COORDINATOR:	OTHER:

*****This Section to be completed by County Judge's Office*****

ASSIGNED AGENDA DATE: _____

REQUEST RECEIVED BY COUNTY JUDGE'S OFFICE _____

COURT MEMBER APPROVAL _____ Date _____

2-2/3" X 1/2" Corrugation Full Circle Pipe:	Vendor			Vendor			Vendor			
	McCoy's			Wilson			Contech			
	Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	\$ Delivered
18"	12	\$20.52		no extra chg	\$16.07	\$17.68	\$19.37	\$17.61	\$17.81	\$18.75
21"	12	\$23.80		no extra chg	\$18.64	\$20.50	\$22.47	\$20.43	\$20.66	\$21.75
24"	12	\$27.12		no extra chg	\$20.67	\$22.74	\$24.93	\$22.66	\$23.51	\$24.75
30"	12	\$33.65		no extra chg	\$25.87	\$28.46	\$31.20	\$28.36	\$29.21	\$30.75
36"	12	\$40.27		no extra chg	\$31.49	\$34.64	\$37.96	\$34.51	\$34.91	\$36.75
42"	12	\$53.80		no extra chg	\$36.63	\$40.29	\$44.18	\$40.16	\$46.70	\$49.16

3" x 1" Corrugation Full Circle Pipe

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	\$ Delivered
48"	12	\$69.84		no extra chg	\$49.89	\$54.88	\$54.69	NB	NB
54"	12	\$78.34		no extra chg	\$56.29	\$61.92	\$61.70	\$68.01	\$71.59
60"	12	\$86.83		no extra chg	\$61.59	\$67.75	\$67.52	\$75.38	\$79.35
72"	12	\$111.05		no extra chg	\$74.39	\$81.83	\$81.54	\$94.05	\$99.00
84"	12	\$129.21		no extra chg	\$85.70	\$94.27	\$93.94	\$109.44	\$115.20
96"	12	\$148.40		no extra chg	\$98.36	\$108.20	\$107.82	\$125.68	\$132.30
108"	12	\$166.56		no extra chg	\$110.42	\$121.46	\$121.04	\$141.08	\$148.50
120"	12	\$187.74		no extra chg	\$122.12	\$134.33	\$133.86	\$162.98	\$171.56

Steel Pipe Arch 2-2/3" X 1/2" Corrugation H-20 Loading:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	\$ Delivered
18"	12	\$24.76		no extra chg	\$17.07	\$18.78	\$18.61	\$20.48	\$21.56
21"	12	\$28.62		no extra chg	\$19.64	\$21.60	\$21.43	\$23.76	\$25.01
24"	12	\$32.57		no extra chg	\$21.67	\$23.84	\$23.66	\$27.04	\$28.46
30"	12	\$40.46		no extra chg	\$26.87	\$29.56	\$29.36	\$33.59	\$35.36
36"	12	\$48.35		no extra chg	\$32.49	\$35.74	\$35.51	\$40.15	\$42.26

2017-713 Culverts
2018 Renewal Tab Sheet

42"	12	\$64.70	no extra chg	\$37.63	\$41.39	\$41.16	\$45.28	\$53.71	\$56.54
-----	----	---------	--------------	---------	---------	---------	---------	---------	---------

Max length for arched pipe is 40'

Steel Bands:

Size	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	12	\$17.77		no extra chg	\$14.51	\$15.96	NB		\$17.81	\$18.75
36"	12	\$35.32		no extra chg	\$29.25	\$32.18	NB		\$34.91	\$36.75
72"	12	\$78.56		no extra chg	\$35.82	\$39.40	NB		\$94.05	\$99.00
Other Sizes	12	NB		no extra chg	1.50x per ft price		1.5x per ft price			

Steel Pipe Arch 3"X 1" Corrugation H-20 Loading:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
48"	12	\$50.96		no extra chg	\$51.39	\$56.53	\$56.19	\$61.81	\$69.73	\$73.40
54"	12	\$57.57		no extra chg	\$57.79	\$63.57	\$63.20	\$69.52	\$78.21	\$82.33
60"	12	\$63.23		no extra chg	\$63.09	\$69.40	\$69.02	\$75.92	\$86.69	\$91.25
72"	12	\$78.56		no extra chg	\$75.89	\$83.48	\$83.04	\$91.34	\$108.16	\$113.85
84"	12	\$92.57		no extra chg	\$87.90	\$96.69	\$95.44	\$104.98	\$125.86	\$132.48
96"	12	\$105.38		no extra chg	\$99.86	\$109.85	\$109.32	\$120.25	\$144.54	\$152.15
108"	12	\$118.18		no extra chg	NB		NB		\$162.24	\$170.78
120"	12	\$137.48		no extra chg	NB		NB		NB	NB

2017-713 Culverts
2018 Renewal Tab Sheet

2-2/3" X 1/2" Corrugation Full Circle Pipe:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	14	\$17.77		no extra chg	\$11.67	\$12.84	\$12.80	\$14.08	\$14.83	\$13.50
21"	14	\$20.48		no extra chg	\$13.62	\$14.98	\$14.93	\$16.42	\$14.96	\$15.75
24"	14	\$23.68		no extra chg	\$15.44	\$16.98	\$16.93	\$18.62	\$17.10	\$18.00
30"	14	\$29.61		no extra chg	\$19.40	\$21.34	\$21.26	\$23.39	\$21.38	\$22.50
36"	14	\$35.52		no extra chg	\$23.22	\$25.54	\$25.45	\$28.00	\$25.65	\$27.00
42"	14	\$47.67		no extra chg	\$27.12	\$29.83	\$29.73	\$32.70	\$34.42	\$36.23

3" x 1" Corrugation Full Circle Pipe

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
48"	14	\$61.29		no extra chg	\$38.47	\$42.32	\$40.53	\$44.58	\$44.25	\$46.58
54"	14	\$69.23		no extra chg	\$43.36	\$47.70	\$45.89	\$50.48	\$49.98	\$52.61
60"	14	\$76.05		no extra chg	\$47.05	\$51.76	\$49.93	\$54.92	\$54.90	\$57.79
72"	14	\$95.93		no extra chg	\$56.57	\$62.23	\$60.36	\$66.40	\$69.26	\$72.90
84"	14	\$111.33		no extra chg	\$65.20	\$71.72	\$69.83	\$76.81	\$80.37	\$84.60
96"	14	\$126.72		no extra chg	\$74.12	\$81.53	\$79.60	\$87.56	\$91.49	\$96.30
108"	14	NB		no extra chg	\$81.33	\$89.46	\$89.15	\$98.07	\$102.60	\$108.00
120"	14	NB		no extra chg	NB		NB		\$119.35	\$125.63

Steel Pipe Arch 2-2/3" X 1/2" Corrugation H-20 Loading:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	14	\$17.77		no extra chg	\$12.67	\$13.94	\$13.80	\$15.18	\$14.75	\$15.53
21"	14	\$20.48		no extra chg	\$14.62	\$16.08	\$15.93	\$17.52	\$17.20	\$18.11
24"	14	\$23.68		no extra chg	\$16.44	\$18.08	\$17.93	\$19.72	\$19.67	\$20.70
30"	14	\$29.61		no extra chg	\$20.40	\$22.44	\$22.26	\$24.49	\$24.59	\$25.88
36"	14	\$35.52		no extra chg	\$24.22	\$26.64	\$26.45	\$29.10	\$29.50	\$31.05
42"	14	\$47.67		no extra chg	\$28.12	\$30.93	\$30.73	\$33.80	\$39.58	\$41.66

Max length for arched pipe is 40'

2017-713 Culverts
2018 Renewal Tab Sheet

Steel Bands:		McCoy's			Wilson			Contech		
Size	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	14	\$17.77		no extra chg	NB		NB		\$14.75	\$15.53
36"	14	\$35.32		no extra chg	NB		NB		\$29.50	\$31.05
72"	14	\$78.56		no extra chg	NB		NB		\$69.26	\$72.90
Other Sizes	14	NB		no extra chg	NB		NB			

Steel Pipe Arch 3"X 1" Corrugation H-20 Loading:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
48"	14	\$61.29		no extra chg	\$38.47	\$42.32	\$42.03	\$46.23	\$50.88	\$53.56
54"	14	\$69.23		no extra chg	\$43.36	\$47.70	\$47.39	\$52.13	\$57.48	\$60.50
60"	14	\$76.05		no extra chg	\$47.05	\$51.76	\$51.43	\$56.57	\$63.14	\$66.46
72"	14	\$95.93		no extra chg	\$56.57	\$62.23	\$61.86	\$68.05	\$79.65	\$83.84
84"	14	\$111.33		no extra chg	\$65.20	\$71.72	\$71.33	\$78.46	\$92.43	\$97.29
96"	14	\$126.72		no extra chg	\$74.12	\$81.53	\$81.10	\$89.21	\$105.21	\$110.75
108"	14	NB		no extra chg	NB		NB		NB	NB
120"	14	NB		no extra chg	NB		NB		NB	NB

Max length for arched pipe is 40'

2017-713 Culverts
2018 Renewal Tab Sheet

2-2/3" X 1/2" Corrugation Full Circle Pipe:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	16	\$12.32		no extra chg	\$9.67	\$10.64	\$10.60	\$11.66	\$10.69	\$11.25
21"	16	\$13.95		no extra chg	\$11.28	\$12.41	\$12.37	\$13.61	\$12.11	\$12.75
24"	16	\$15.60		no extra chg	\$12.87	\$14.16	\$14.11	\$15.52	\$13.54	\$14.25
30"	16	\$19.71		no extra chg	\$36.12	\$39.73	\$17.67	\$19.44	\$17.10	\$18.00
36"	16	\$23.80		no extra chg	\$19.50	\$21.45	\$21.38	\$23.52	\$20.66	\$21.75
42"	16	\$32.09		no extra chg	\$22.54	\$24.79	\$24.71	\$27.18	\$27.86	\$29.33

3" x 1" Corrugation Full Circle Pipe

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
48"	16	\$41.52		no extra chg	\$30.97	\$34.07	\$33.94	\$37.33	\$36.05	\$37.95
54"	16	\$47.20		no extra chg	\$34.84	\$38.32	\$38.19	\$42.01	\$40.97	\$43.13
60"	16	\$51.91		no extra chg	\$38.27	\$42.10	\$41.95	\$46.15	\$45.07	\$47.44
72"	16	\$65.24		no extra chg	\$45.92	\$50.51	\$50.33	\$55.36	\$56.43	\$59.40
84"	16	\$76.72		no extra chg	NB		NB		\$65.84	\$69.30
96"	16	\$85.68		no extra chg	NB		NB		\$74.39	\$78.30
108"	16	NB		no extra chg	NB		NB		NB	NB
120"	16	NB		no extra chg	NB		NB		NB	NB

Steel Pipe Arch 2-2/3" X 1/2" Corrugation H-20 Loading:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	16	\$14.80	\$15.00	no extra chg	\$10.67	\$11.74	\$11.60	\$12.76	\$12.29	\$12.94
21"	16	\$16.78	not in store	no extra chg	NB		NB		\$13.93	\$14.66
24"	16	\$18.76	\$20.00	no extra chg	\$13.87	\$15.26	\$15.11	\$16.62	\$15.57	\$16.39
30"	16	\$23.68	\$25.20	no extra chg	\$17.12	\$18.83	\$18.67	\$20.54	\$19.67	\$20.70
36"	16	\$28.62	\$31.87	no extra chg	NB		NB		\$23.76	\$25.01
42"	16	NB		no extra chg	NB		NB		NB	NB

Max length for arched pipe is 40'

2017-713 Culverts
2018 Renewal Tab Sheet

Steel Bands:


Size	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
18"	16	\$14.80	\$30.00	no extra chg	\$14.51	\$15.96	\$15.90	\$17.49	\$10.69	\$11.25
36"	16	\$23.68	not in store	no extra chg	\$29.25	\$32.18	\$32.06	\$35.27	\$20.66	\$21.75
72"	16	NB	not in store	no extra chg	\$71.64	\$78.80	\$86.06	\$94.67	\$56.43	\$59.40
Other Sizes	16	NB		no extra chg	NB		NB		NB	NB

Steel Pipe Arch 3"X 1" Corrugation H-20 Loading:

Pipe Diameter	Gauge	\$ Pick Up	COST INCREASE	\$ Delivered	\$ Pick Up	COST INCREASE	\$ Delivered	COST INCREASE	\$ Pick Up	\$ Delivered
48"	16	NB		no extra chg	NB		NB		NB	NB
54"	16	NB		no extra chg	NB		NB		NB	NB
60"	16	NB		no extra chg	NB		NB		NB	NB
72"	16	NB		no extra chg	NB		NB		NB	NB
84"	16	NB		no extra chg	NB		NB		NB	NB
96"	16	NB		no extra chg	NB		NB		NB	NB
108"	16	NB		no extra chg	NB		NB		NB	NB
120"	16	NB		no extra chg	NB		NB		NB	NB
McCoy's										
Delivery Time:										
Stock sizes (16ga) 48" and under 1-2 days, 14ga all sizes 5-7 days										
Notes:										
All orders less than \$3000.00 will be charged freight at \$300.00 per truck										
Wilson Culverts										
Delivery Time:										
5-7 working days										
Notes:										
7-10 working days, possibly sooner if truck in area.										
Contech										
Delivery Time:										
7-10 working days, possibly sooner if truck in area.										
Notes:										
All orders less than \$3000.00 will be charged freight at \$300.00 per truck										

County of Johnson, Texas

Ralph McBroom, CPM
Purchasing Agent
ramcbroom@johnsoncountytexas.org



Courtnei Bragg
Assistant Purchasing Agent
cbragg@johnsoncountytexas.org

1102 E. Kilpatrick, Suite B
Cleburne, Texas 76051
(817)556-6382
Fax(817) 556-6385

September 7, 2018

Wilson Culverts, Inc.
PO BOX 940
Elkhart TX 75839
wilsonculverts@hotmail.com

RE: RFB 2017-713 Culverts

Dear Mr. Barnett,

Our contract with Wilson Culverts, Inc. expires November 10, 2018. Johnson County would like to exercise our option to renew with you firm for another year at the same pricing pending your agreement and Commissioners Court approval.

The new contract dates will be November 11, 2018 through November 10, 2019.

Please sign below and return to me via email.

Sincerely,

Courtnei Bragg
Johnson County Assistant Purchasing Agent

9-11-18


YES, I want to renew for another year *only with a 10% price increase* Date

NO, I do not want to renew Date

I have enclosed receipts from previous 6 months and from 1 year ago to show the increase in steel prices over last year. We love having you as a customer, but cannot sell @ last years prices.

County of Johnson, Texas

Ralph McBroom, CPM
Purchasing Agent
ramcbroom@johnsoncountytexas.org



Courtnei Bragg
Assistant Purchasing Agent
cbragg@johnsoncountytexas.org

1102 E. Kilpatrick, Suite B
Cleburne, Texas 76051
(817)556-6382
Fax(817) 556-6385

September 7, 2018

McCoys Building Supply
ATTN: Adam Weatherly
3208 N Main at HWY 174
Cleburne TX 76031
Adam.weatherly@mccoys.com

RE: RFB 2017-713 Culverts

Dear Mr. Weatherly,

Our contract with McCoys Building Supply expires November 10, 2018. Johnson County would like to exercise our option to renew with you firm for another year at the same pricing pending your agreement and Commissioners Court approval.

The new contract dates will be November 11, 2018 through November 10, 2019.

Please sign below and return to me via email.

Sincerely,

Courtnei Bragg
Johnson County Assistant Purchasing Agent

09/17/2018


YES, I want to renew for another year

Date

NO, I do not want to renew

Date

County of Johnson, Texas



Ralph McBroom, CPM
Purchasing Agent
ramcbroom@johnsoncountytexas.org

Courtnei Bragg
Assistant Purchasing Agent
cbragg@johnsoncountytexas.org

1102 E. Kilpatrick, Suite B
Cleburne, Texas 76051
(817)556-6382
Fax(817) 556-6385

September 6, 2018

Contech Engineered Solutions
ATTN: Gwen Phinney
2201 W Royal Ln #260
Irving TX 75063
gphinney@conteches.com

RE: RFB 2017-713 Culverts

Dear Ms. Phinney,

Our contract with Contech Engineered Solutions expires November 10, 2018. Johnson County would like to exercise our option to renew with you firm for another year at the same pricing pending your agreement and Commissioners Court approval.

The new contract dates will be November 11, 2018 through November 10, 2019.

Please sign below and return to me via email.

Sincerely,

Courtnei Bragg
Johnson County Assistant Purchasing Agent

Gwen A. Phinney
YES, I want to renew for another year

9/19/18
Date

NO, I do not want to renew

Date